



SUMMARY OF PROPOSED AWARD

PROCUREMENT OF UP TO SEVEN 60 FT. ARTICULATED BRT CNG COACHES, SPARE PARTS, TOOLING AND TRAINING WITH OPTIONS TO PURCHASE UP TO AN ADDITIONAL TWENTY-ONE BRT CNG COACHES, SPARE PARTS, TOOLING AND TRAINING DELIVERED OVER THE FIVE YEAR CONTRACT TERM

Presented to: Organizational, Services & Performance
Monitoring Committee

August 11, 2020



Project Overview

- RTA operates twenty-four 60 Ft. articulated, five door BRT CNG coaches servicing the HealthLine.
 - To provide safe, reliable and cost effective service, buses must be replaced on a regular cycle.
 - FTA recommends replacement of transit buses at twelve years.
-



Project Overview

- The GCRTA needs to replace seven HealthLine BRT CNG coaches that have been in service since 2007 and are beyond their useful life.
- The remainder of the fleet will be replaced over the next 2-3 years during this five year contract.





Project Overview



San Bernardino County (SBX)



Lane Transit District (LTD)





Project Overview

Features

- Passenger Information System
 - Trapeze Telematics
 - Digital Dash (enhanced diagnostics)
 - 360° Security Cameras (4k)
 - Network Pre-wire at all doors for future fare collection
 - Ultrasonic Docking Sensors
 - Contoured Plastic Seats
-



PROCUREMENT OVERVIEW

- RFP issued March 16, 2020
 - Fourteen (14) interested parties downloaded the package
 - One (1) vendor proposed
 - Only one (1) vendor has completed the Altoona Test for a five (5) door bus.
-



PROCUREMENT OVERVIEW

Evaluation Criteria:

- Technical Package
- Qualification Package
- Pricing/Cost Proposal





PROCUREMENT OVERVIEW

Evaluation Panel Members:

- Fleet Engineering
 - Hayden District Equipment Management
 - Office of Management & Budget
 - Procurement
 - Safety
 - Training
-



PROCUREMENT OVERVIEW

Recommended Vendor:

- New Flyer of America, Inc.
St. Cloud, MN





PROCUREMENT OVERVIEW

Current Customers:

- New York City Transit
 - San Diego Transit Corporation
 - Las Vegas Regional Transportation Commission
 - Washington Metropolitan Area Transit Authority
 - Minneapolis Metro Transit
-



PROCUREMENT OVERVIEW

Delivery Schedule:

- Anticipated delivery of seven 60 Ft. articulated BRT CNG coaches completed within 52 weeks of the Notice to Proceed.





PROCUREMENT OVERVIEW

Staff requests that the Organizational, Services & Performance Monitoring Committee recommend to the Board of Trustees the award of a contract to New Flyer of America, Inc. for the manufacture and delivery of seven 60 Ft. articulated BRT CNG coaches, spare parts, tooling, and training in an amount NTE \$7,154,341.63 with options to procure up to twenty-one additional 60 Ft. articulated BRT CNG coaches, spare parts, tooling and training over the five year contract term.

Greater Cleveland Regional Transit Authority



Questions?



Greater Cleveland Regional Transit Authority

