Greater Cleveland Regional Transit Authority




Trunk Line Signal System

Presented to:

Operational Planning & Infrastructure Committee January 10, 2023









- Project Limits from East 79th to Shaker Square
- Replace existing signal system built in 1920
- Service Impacts 6 week shutdown concurrent with East 75th Street Interlocking .
- The Engineer's Estimate was \$4,440,000.
- Branch lines to be Rehabilitated in Future Projects







RIA

- New system will be compliant with modern requirements.
- Replace existing system with new system which replicates existing single direction running, 3 aspect signaling.
- Audio frequency track circuits will be used for train detection.
- A total of 7 new signal houses will be required.









• Procurement Overview

Invitation For Bid (IFB) issued October 24, 2022.

Accessed on the GCRTA website by 13 interested parties.

Two (2) firms submitted a bid.



Lowest responsive and responsible vendor:

• Clark Transportation Consulting & Services, LLC DBA Bison Rail Systems, Flemington, New Jersey

A 17% DBE participation goal was assigned to this project. Clark Transportation Consulting & Services, LLC DBA Bison Rail Systems is a certified DBE firm.



Firm Experience:

- Clark Transportation Consulting & Services, LLC DBA Bison Rail Systems has successfully completed projects for Amtrak, WMATA, and NYMTA, among others.
- Clark Transportation Consulting & Services, LLC DBA Bison Rail Systems is currently working various projects, including but not limited to, signal construction, positive train control testing, systems integration, and signal testing.



Staff requests that the Operational Planning and Infrastructure Committee recommend award to Clark Transportation Consulting & Services, LLC DBA Bison Rail Systems for the Trunk Line Signal System. The contract is in an amount not to exceed \$4,464,789.20.



Questions

