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History of Work

e Station, platform and Track Bridges constructed circa
1953

* Track Bridge Rehabilitation 1989

e Station and Headhouse Rehabilitation with new canopy
rooftop 2008

* No significant platform deck work to date
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Project Objectives

* Extend the three bridges and adjoining platform service life
utilizing innovative design/construction methods & materials to:

* Improve the collection & distribution of surface drainage
* Provide proper expansion/contraction of platform & bridge
* Rehabilitate head house entrance

* Deliver solutions with least impact to revenue service
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* Project rehabilitation elements:

* Replace concrete track bridge decks, retrofit/paint
existing structural steel, patch concrete foundations,
and improve site drainage.

* Replace concrete platform deck with Fiber Reinforced
Polymer (FRP) deck while preserving existing canopy.

* Patch city concrete curb walls and replace city

sidewalk handrails.
Greater Cleveland Regional Transit AUthOf’it}" - @
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* Procurement Overview
Invitation For Bid (IFB) issued February 27, 2023.
Accessed on the GCRTA website by 37 interested parties.
Two (2) firms submitted a bid.
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Lowest responsive and responsible vendor:

e Suburban Maintenance & Construction, Inc.

A 13% DBE participation goal was assigned to this project and
will be achieved through the use of Cuyahoga Fence, LLC, Tech
Concrete, DGL Associates, AKA Waterproofing, Cook
Construction Co., American Roadway Logistics, Baseline Supply,

and Denise’s Flagging, LLC. @
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Firm Experience:

* Suburban Maintenance & Construction, Inc. has successfully
completed projects for GCRTA, the Ohio Turnpike
Commission, Ohio Department of Transportation, among
others.
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Staff requests that the Operational Planning and Infrastructure
Committee recommend award to Suburban Maintenance &
Construction, Inc. for the Rehabilitation of Track/Platform
Bridges over W. 117t Street. The contract is in an amount not to
exceed $7,563,549.00.
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QUESTIONS?
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