Greater Cleveland Regional Transit Authority

SUMMARY OF PROPOSED AWARD
Phone System Replacement
and Network Upgrade

Presented to: Finance Committee
November 1, 2016



Project Overview Infrastructure Improvements

- Replacing Phone System
 - o 12 years old, obsolete and no longer supported
 - Significant outages over the past five years
 - Increased demand for services have exceeded current system capacity



Project Overview Infrastructure Improvements

- Hosted solution through State contract
 - Robust solution
 - o 36,000 subscribers
 - Advanced capabilities including video
- Successful pilot conducted over six months
 - 5% of total phones have been installed
 - o Includes RTAnswer Line and Call Centers



Project Overview Infrastructure Improvements

- Upgrading the Data Network
 - Current infrastructure
 - o Installed in 2003, obsolete and out of support
 - Does not meet increasing communication needs
 - Upgrade of network devices
 - 200+ switches and routers
 - Increased speed to the endpoint



Procurement Overview

- IFB issued September 2016
- Accessed on the GCRTA website by 21 interested parties
- o Four firms bid

Procurement Overview

 Staff requests that the Finance Committee recommend to the Board of Trustees the award of a contract to Cincinnati Bell Technology Solutions in an amount not to exceed \$712,377.28.

QUESTIONS?